

**Fiscal Year 2010 BIDS**

<b>BID #'s</b>	<b>BID DESCRIPTION</b>	<b>DATE / TIME</b>	<b>PO#</b>	<b>VENDOR</b>	<b>COST</b>
01-10	Household Hazardous Waste Collections and Disposal Event	08-18-09 11 am	Contract	Care Environmental	\$22,963.50
02-10	Architectural Services for Solid Waste Operations and Maintenance Buildings	08-04-09 11 am	Contract	MBAJ Architecture	
03-10	Development Manager For Environmental Remediation and Master Planning Consulting Services for a Brownfield Clean up Project	08-04-09 2 pm	Contract	The H. Mitchell Group, LLC	Component I - Site Investigation, Removal, and Remediation - \$ 123,000.00
04-10	ATM Services for Administration and Clerk of	08-11-09 2 pm	Contract	First National Bank of the South	\$0.00
05-10	Scrap and Tire Collection for Public Works Department	08-25-09 11 am	Contract	U.S Tire Recycling	\$77.20/ton, ten ton min. per trailer.
06-10	2010 Roll Off Truck for Wellford Landfill	08-27-09 11 am	89210	Nu-Life Environmental	\$135,698.00
07-10	Five (5) 2010 Compact Asphalt Roller for Spartanburg County Public Works				Cancelled
08-10	Shoally Creek Road Widening	10-13-09 2 pm			
09-10	County of Spartanburg Master Lease Agreement	10-06-09 1 pm	Contract	Sun Trust Leasing Corp.	2.73 % Fixed
10-10	Road Striping for Spartanburg County Public Works	10-08-09 11 am			Re-Bid
11-10	Windmill Hill Road At Hwy 176 Intersection Improvement	10-29-09 2 pm	121210	A.T. SISTARE	\$241,581.00
12-10	Spartanburg County Road Classification System Study	11-19-09 2 pm			
13-10	Rehab for 220 Woodlawn Ave (CED)	11-10-09 11 am			
14-10	Spartanburg County IT Server Room A/C	11-24-09 2 pm			
15-10	Seay Road and Hwy 9 Intersection Improvement	11-17-09 2 pm			
16-10	Spartanburg County Parks VaDu Mar Park Restroom Project	11-24-09 11 am			
17-10	Spartanburg County Office Space for Department of Social Services, Department of Veterans Affairs, Voter Registration, and Elections, and Clemson Extension Services.	12-03-09 2 pm			
18-10					

**Fiscal Year 2010 BIDS**

<b>BID #'s</b>	<b>BID DESCRIPTION</b>	<b>DATE / TIME</b>	<b>PO#</b>	<b>VENDOR</b>	<b>COST</b>
19-10					
20-10					
21-10					
22-10					
23-10					
24-10					
25-10					



